GOVERNMENT OF ODISHA
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER
RURAL WORKS CIRCLE, SUNABEDA
e-mail - serwsbd2003@yahoo.com

Letter No. 247 **Date:** 12/01/2026

2nd Corrigendum

In continuation to this office Bid Identification No. CCERWCSBD-Online-26/2025-26 invited vide this office Notice No.6160 Dtd.26.11.2025, partial modification of NCB has been made as follows:-

1. Availability of Tender online for bidding Extended up to Dtd.03.02.2026 at 5.00 PM
2. Last Date and Time of seeking tender clarification Dtd.02.02.2026 up to 2.00 PM
3. Date & Time of opening of tender (Technical Bid) on Dtd.04.02.2026 at 11.00 AM.
4. Date & Time of opening of tender (Price Bid) Will be intimated later
5. Estimated Cost Varies from Rs.129.35 Lakhs to Rs.459.38 Lakhs (Approximately) and Annexure to the TCN is revised as per Annexure-I.

All other terms and conditions will remain unaltered.

12/01/2026

Chief Construction Engineer,
Rural Works Circle, Sunabeda

Memo No: 248 **Date:** 12/01/2026

12/01/26

Copy to the Deputy Director (Advertisement)-cum-Deputy Secretary to Government, information and Public Relation Department, Odisha, Bhubaneswar for information and necessary action with reference to this office memo No.6169 Dt.26.11.2025. It is requested to please arrange for publication of the above corrigendum notice in news papers. The complimentary copies for the same may be sent to this office for reference & record.

12/01/2026

Chief Construction Engineer,
Rural Works Circle, Sunabeda

Memo No: 249 **Date:** 12/01/2026

12/01/26

Copy forwarded to the Superintendent Government Press, Madhupatana (O) Cuttack and with a request to Publish this Notice in the next issue of the Odisha Gazette.

12/01/2026

Chief Construction Engineer,
Rural Works Circle, Sunabeda

Memo No: 250 **Date:** 12/01/2026

12/01/26

Copy submitted to the Joint Secretary to Govt., Information and Technology Department,Govt. of Odisha for exhibiting the advertisement in the website of the Govt. as suggested in I.T. Department's Lr. No.-221/31-08-2002 addressed to all Secretaries.

12/01/2026

Chief Construction Engineer,
Rural Works Circle, Sunabeda

Memo No: 251 **Date:** 12/01/2026

12/01/26

Copy submitted to the Commissioner-Cum-Secretary to Govt. of Odisha, Rural Development Department/ E.I.C. (Civil), Works Department / E.I.C-I. Rural Works, Odisha, BBSR/ E.I.C-II. Rural Works, Odisha, BBSR / Chief Engineer, PMGSY / Chief Engineer, Buildings & Bridges / Chief Engineer, Roads / Chief Engineer, Monitoring and Internal Vigilance / Chief Engineer, Design and Quality Control (O/O E.I.C.R.W. (O), BBSR) for favour of kind information and necessary action.

12/01/2026

Chief Construction Engineer,
Rural Works Circle, Sunabeda

12/01/26

Memo No: 252 **Date:** 12/01/2026

Copy to All Chief Construction Engineers /S.Es/ E.Es under R.W. Organisation / Collector, Koraput / Malkanagiri / Nabarangapur for information and necessary action.

12/01/2026

Chief Construction Engineer,
Rural Works Circle, Sunabeda

Memo No: 253 **Date:** 12/01/2026

12/01/26

Copy to the Superintendent of Police, Koraput / Malkanagiri / Nabarangapur for information and necessary action.

12/01/2026

Chief Construction Engineer,
Rural Works Circle, Sunabeda

Memo No: 254 **Date:** 12/01/2026

12/01/26

Copy forwarded to the Chief Construction Engineers, (R & B) Circle, Jeypore / Superintending Engineer, N.H.Division, Sunabeda / Superintending Engineer (R&B) Division, Jeypore / Superintending Engineer (R&B) Division, Koraput with a request to display the tender notice in their notice board for wide circulation.

12/01/2026

Chief Construction Engineer,
Rural Works Circle, Sunabeda

Memo No: 255 **Dt:** 12/01/2026

12/01/26

Copy to Estimating Branch / Cash Branch of this office/concerned Filefor information and necessary action&Notice Board for wide circulation.

12/01/2026

Chief Construction Engineer,
Rural Works Circle, Sunabeda

12/01/26

ANNEXURE-I

Road Works under MMSY-Improvement to Existing RD Road & MMSY-CMRL Road

Sl No.	Name of work	Approx. Estimated cost (Rs. in Lakhs)	EMD Required (in Rs.)	Class of Contractor Eligible	Time of Completion	Name of R.W. Division
1	2	3	4	5	6	7
1.	Improvement to P.W.D. Road - Ghatabagra Road" in the District of Koraput under MMSY-Improvement to Existing RD Road for the year 2025-26.	251.40	2,52,000.00	"B" Class & "A" Class	09 (Nine) Calendar months	R.W. Division, Jeypore
2.	Improvement to Mundaguda - Semlaguda Road" in the District of Koraput under MMSY-Improvement to Existing RD Road for the year 2025-26.	400.24	4,01,000.00	"A" Class	09 (Nine) Calendar months	R.W. Division, Jeypore
3.	Improvement to Chandili- Piranji Road" in the District of Koraput under MMSY-Improvement to Existing RD Road for the year 2025-26.	459.38	4,60,000.00	"A" Class	09 (Nine) Calendar months	R.W. Division, Jeypore
4.	Improvement to Lauguda JN. - Phupugam Road (Road-B)" in the District of Nabarangpur under MMSY-Improvement to Existing RD Road for the year 2025-26.	204.31	2,05,000.00	"B" Class & "A" Class	09 (Nine) Calendar months	R.W. Division-I, Nabarangpur
5.	Improvement to Lauguda JN. - Phupugam Road (Road-A)" in the District of Nabarangpur under MMSY-Improvement to Existing RD Road for the year 2025-26.	242.87	2,43,000.00	"B" Class & "A" Class	09 (Nine) Calendar months	R.W. Division-I, Nabarangpur
6.	Improvement to Ghodakhunta to Nandapura (Road-B)" in the District of Nabarangpur under MMSY-Improvement to Existing RD Road for the year 2025-26.	381.39	3,82,000.00	"A" Class	09 (Nine) Calendar months	R.W. Division-I, Nabarangpur
7.	Improvement to Gadavakotara to Checheraguda Road" in the District of Nabarangpur under MMSY-Improvement to Existing RD Road for the year 2025-26.	417.92	4,18,000.00	"A" Class	09 (Nine) Calendar months	R.W. Division-I, Nabarangpur

12/01/26

.8.	Improvement to L043-PL road to Deulapara Road" in the District of Nabarangpur under MMSY-Improvement to Existing RD Road for the year 2025-26.	129.35	1,30,000.00	"B" Class & "A" Class	09 (Nine) Calendar months	R.W. Division-II, Nabarangpur Umerkote
9.	Improvement to Sukhigam DMK Chowk to Otemunda CG Border Via Duruaguda, Jamupara" in the District of Nabarangpur under the Scheme MMSY-Connection Missing Road Links (CMRL)" for the year 2025-26.	348.48	3,49,000.00	"A" Class	09 (Nine) Calendar months	R.W. Division-II, Nabarangpur Umerkote
10.	Improvement to L071-Turudhi to Amapara Road" in the District of Nabarangpur under MMSY-Impvt. to Existing RD Road for the year 2025-26.	233.80	2,34,000.00	"B" Class & "A" Class	09 (Nine) Calendar months	R.W. Division-II, Nabarangpur Umerkote
11.	Improvement to L037-Chhatabeda to Bhatipada Road" in the District of Nabarangpur under MMSY-Impvt. to Existing RD Road for the year 2025-26.	262.18	2,63,000.00	"B" Class & "A" Class	09 (Nine) Calendar months	R.W. Division-II, Nabarangpur Umerkote
12.	Improvement to L061-Dongripara Road" in the District of Nabarangpur under MMSY-Impvt. to Existing RD Road for the year 2025-26.	268.22	2,69,000.00	"B" Class & "A" Class	09 (Nine) Calendar months	R.W. Division-II, Nabarangpur Umerkote
13.	Improvement to L068-Pipulidihi to Gudripara Road" in the District of Nabarangpur under MMSY-Impvt. to Existing RD Road for the year 2025-26.	274.15	2,75,000.00	"B" Class & "A" Class	09 (Nine) Calendar months	R.W. Division-II, Nabarangpur Umerkote
14.	Improvement to L102-PL road to Landibeda Road" in the District of Nabarangpur under MMSY-Impvt. to Existing RD Road for the year 2025-26.	309.30	3,10,000.00	"A" Class	09 (Nine) Calendar months	R.W. Division-II, Nabarangpur Umerkote
15.	Impvt. to L055-Link Road to Talapadar Road" in the District of Malkangiri under MMSY-Impvt. to Existing RD Road for the year 2025-26.	207.21	2,08,000.00	"B" Class & "A" Class	09 (Nine) Calendar months	R.W. Division-I, Malkangiri

Signature Not Verified

Digitally signed by BANJURAM HEMBRAM
Date: 2026.01.27 18:50:42 IST
Location: Odisha-OD

Chief Construction Engineer,
Rural Works Circle, Sunabeda

12/01/26